STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS
PROPGOSALS | SSUED 11

NUMBER OF BI DDERS 7
PROGRAM ELEMENTS

Bl D RANK

07/ 16/ 02
05-430114

B

05- SLO- 101-58. 8/ 63. 6

DI SADVANTAGED BUSI NESS ENTERPRI SE -
5, 600, 000

4,782,000.00 AMOUNT UNDER

FUND TOTAL
ENG NEERS EST

HA22

D

SUMMARY

IN SAN LU S OBI SPO COUNTY NEAR
PASO ROBLES FROM NORTH PASO ROBLES
OVERHEAD TO SAN MARCOS CREEK BRI DGE

RAS

Bl D TOTAL

3, 815, 590. 40

3, 939, 900. 00

3,997, 997. 00

4,378, 807. 00

4,549, 980. 00

Bl DDER | D

ASPHALT CONCRETE OVERLAY

11. 0%

TOTAL NUMBER OF WORKI NG DAYS

966, 409. 60

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PACE 1

07/ 17/ 02
CONTRACT CODE 'D '
79 CONTRACT | TEMS

FEDERAL AID ACNH Q101-(008)E

150

PERCENT UNDER EST 20. 21

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

UNI ON ASPHALT | NC

P O BOX 1280
SANTA MARI A CA 93456
A J DI ANl CONSTRUCTI ON CO I NC

P O BOX 636
SANTA MARI A CA 93456-0636

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085

R BURKE CCORPORATI ON

P O BOX 957
SAN LU S OBI SPO CA 93406- 0957

W JAXON BAKER | NC

P O BOX 994248
REDDI NG CA  96099- 4248

FAX

FAX

FAX

FAX

FAX

805 922-9858
00523019
805 349-8301

805 925- 9533
00178450
805 925-9983

831 724-1011
00000089
831 768-4021

805 543-8568
00264193
805 543-2521

530 241-1086
00471473
530 243-0787



05-430114
05-SLO- 101
07/ 16/ 02

4,636, 839. 00

4,644, 564. 00

1

4

MADONNA CONSTRUCTI ON COVPANY

P O BOX 3910
SAN LU S OBl SPO CA 93403

KIEWT PACI FI C CO

P O BOX 1769
VANCOUVER WA 98668

805 543-0300
00065547
FAX 805 541- 3067

360 693-1478
00433176
FAX 360 693-5582

Bl D245
PAGE 2
07/ 17/ 02



05-430114
05-SLO- 101
07/ 16/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 3
07/ 17/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ACACI A LANDSCAPI NG
SANTA BARBARA CA

ANTI GO CONSTRUCTI ON
BA SE ID

APCO
GOSHEN CA

AZTECA CONSTRUCTI ON
RANCHO CORDOVA CA

LEE WLSON ELECTRI C
ARROYO GRANDE CA

P C N CONSTRUCTI ON | NC
BYRON CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUPER SEAL AND STRI PE
FI LLMORE CA

| TEM5 26 THRU 30

| TEM 42

| TEM5 37 THRU 39

I TEMS 15, 52 AND 53

| TEM5 78 AND 79

ITEMS 6, 12, 14 AND 68 THRU 73

I TEMS 3, 4, 44, 66 AND 67 (PORTION)

I TEM5S 7 AND 74 THRU 77



05-430114 Bl D245

05-SLO- 101 PAGE 4

07/ 16/ 02 07/ 17/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ANTI GO CONSTRUCTI ON | NC CRACK EXI STI NG CONCRETE PAVEMENT

BA SE I D
APCO ASPHALT CONCRETE DI KE
GOSHEN CA
KARLESKI NT CRUM | NC ERCSI ON CONTRCL AND PURE LI VE SEED
SAN LU S OBI SPO CA
LEE W LSON ELECTRI C COVPANY MODI FY LI GHTI NG AND TRAFFI C MONI TORI NG STATI ON
ARROYO GRANDE CA
NORWOOD CONSTRUCTI ON' COVPANY PLASTI C PI PE
BYRON CA
P C N CONSTRUCTI ON COVPANY METAL BEAM GUARD RAIL, TERM NAL SYSTEM AND ANCHOR ASSEMBLY
BYRON CA
PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE ASPHALT CONCRETE PAVEMENT, ASPHALT CONCRETE DI KE
Rl VERSI DE CA
PAVEMENT RECYCLI NG SYSTEMS | NC RUMBLE STRI P
Rl VERSI DE CA
SPIRIT ROAD A LS INC PAVEMENT REI NFORCI NG FABRI C AND PAVI NG ASPHALT BI NDER
SAN JOSE CA
STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS, ROADSI DE SI GNS AND DELI NEATORS
NI POMO CA
STATEW DE SAFETY AND SI GNS | NC OBJECT MARKERS
NI POMO CA

CONTI NUED ON NEXT PAGE



05-430114 Bl D245

05-SLO- 101 PAGE 5

07/ 16/ 02 07/ 17/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 WORKS STRI PI NG AND MARKI NG THERMOPLASTI C PAVEMENT MARKI NG, STRI PE AND PAVEMENT NMARKER
VEST COVI NA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 ANTI GO CONSTRUCTI ON CRACKI NG
BA SE ID
APCO ASPHALT CONCRETE DI KE
GOSHEN CA
AZTECA CONSTRUCTI ON EDGE DRAI N
RANCHO CORDOVA CA
KARLESKI NT CRUM | NC ERCSI ON CONTROL
SAN LU S OBI SPO CA
LEE W LSON ELECTRI C ELECTRI CAL
ARROYO GRANDE CA
P C N CONSTRUCTI ON VETAL BEAM GAURD RAI L
BYRON CA
PAVEMENT RECYCLI NG SYSTEMS COLD PLANE
Rl VERSI DE CA
STATEW DE SAFETY AND SI GNS SI GNS

Pl SMO BEACH CA

WORKS STRI PI NG AND MARKI NG STRI PI NG
VWEST COVI NA CA



05-430114
05-SLO- 101
07/ 16/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 6
07/ 17/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ANTI GO CONSTRUCTI ON
BA SE I D

APCO
GOSHEN CA

APPLY A LI NE
REDDI NG CA

AZTECA CONSTRUCTI ON
RANCHO CORDOVA CA

B T C LABS
VENTURA CA

LEE W LSON ELECTRI C
ARROYO GRANDE CA

P C N CONSTRUCTI ON
BYRON CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

STATEW DE SAFETY AND SI GNS
NOPOMO CA

WORKS STRI PI NG AND MARKI NG
WEST COVI NA CA

CRACK CONCRETE PAVEMENT

ASPHALT CONCRETE DI KE AND SHOULDER BACKI NG

RUMBLE STRI P

EDGE DRAI N

QUALI TY CONTROL AND QUALI TY ASSURANCE TESTI NG

LI GHTI NG

VETAL BEAM GUARD RAI L

CONSTRUCTI ON AREA SI GNS, DELI NEATORS ( PORTI ON)

TRAFFI C CONTROL ( PORTI ON)

PAVEMENT MARKI NG



05-430114
05-SLO- 101
07/ 16/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 7

07/ 17/ 02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ABSL
HAYWARD CA

ANTI GO CONSTRUCTI ON
BA SE ID

APCO
GOSHEN CA

CAL INC
VACAVI LLE CA

CREEK MEADOWS ELECTRI C
BELL GARDENS CA

NORWOCOD CONSTRUCTI ON
PLEASANTON CA

P C N CONSTRUCTI ON
BYRON CA

VESTERN O L AND SPREADI NG
SACRAMENTO CA

WORKS STRI PI NG
VEEST COVI NA CA

I TEMS 8 AND 16 THRU 19 ( PORTI ON)

| TEM 42 ( PORTI ON)

| TEM5 36 THRU 39

| TEMS 22 AND 23 ( PORTI ON)

| TEM5 78 AND 79

I TEMS 15, 52 AND 53

I TEM5S 6, 12, 14 AND 68 THRU 73

| TEMS 34 AND 35

I TEM5S 7 AND 74 THRU 77



05-430114 Bl D245

05-SLO- 101 PAGE 8

07/ 16/ 02 07/ 17/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY | TEM5 37 THRU 39
LI NCOLN CA
APPLY A LI NE | TEM 40
REDDI NG CA
AZTECA CONSTRUCTI ON | NC | TEM5 15, 52 AND 53
RANCHO CORDOVA CA
CAL INC | TEMS 22 AND 23
VACAVI LLE CA
LEE WLSON ELECTRI C | TEM5 78 AND 79
ARROYO GRANDE CA
P C AND N CONSTRUCTI ON ITEMS 6, 12, 14 AND 68 THRU 73
BYRON CA
STATEW DE SAFETY AND SI GNS ITEMS 3 THRU 5, 44, 66 AND 67 (PARTIAL)

Pl SMO BEACH CA

WORKS STRI PI NG AND MARKI NG I TEM5S 7 AND 74 THRU 77
VWEST COVI NA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A B S L CONSTRUCTI ON COLD PLANI NG
HAYWARD CA
ADVANCED ENVI RONMENTAL SERVI CES LEAD COVPLI ANCE PLAN AND AERI AL LEAD REMOVAL

CORTE MADERA CA
CONTI NUED ON NEXT PAGE



05-430114
05-SLO- 101
07/ 16/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 9

07/ 17/ 02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ALCORN FENCE COVPANY
SUN VALLEY CA

ANTI GO CONSTRUCTI ON
BA SE ID

APCO
GOSHEN CA

CREEK MEADOWS ELECTRI C | NC
BELL GARDENS CA

KARLESKI NT CRUM | NC
SAN LU S OBI SPO CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

GUARD RAIL AND FENCI NG

CRACK PAVEMENT

ASPHALT CONCRETE DI KE

ELECTRI CAL

ERCSI ON CONTROL

CONSTRUCTI ON AREA SI GNS, ROADSI DE SI GNS AND DELI NEATORS

STATEW DE SAFETY AND SI GNS MARKERS
NI POMO CA
WORKS STRI PI NG AND MARKI NG SERVI CE | NC STRI PI NG AND PAVEMENT MARKI NGS

VWEST COVI NA CA



05-430114 Bl D245

05- SLO- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
07/ 16/ 02 07/ 17/ 02
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI TI CAL PATH METHOD) LS LUMP SUM 2, 200. 00* 2, 200. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 150 510. 00 76, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 000. 00* 6, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 175, 000. 00* 175, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 62, 400. 00* 62, 400. 00
6 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 83 20. 50 1, 701. 50
7 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 310 20. 80 6, 448. 00
8 150771 REMOVE ASPHALT CONCRETE DI KE M 9, 200 2. 40 22, 080. 00
9 150806 REMOVE Pl PE M 26 97. 60 2,537. 60
10 150820 REMOVE | NLET EA 1 1, 015. 00 1, 015. 00
11 150821 REMOVE HEADWALL EA 11 685. 00 7.535. 00
12 (S) 024042 SALVAGE TERM NAL SYSTEM ( TYPE ET) EA 1 760. 00 760. 00
13 151536 RECONSTRUCT FENCE ( TYPE BW M 60 44. 00 2, 640. 00
14 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 740 49. 00 36, 260. 00
(WOOD POST)
15 152415 ADJUST EDGE DRAI N CLEANOUT EA 21 360. 00 7, 560. 00
16 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 4,330 3.50 15, 155. 00
(45 MV MAXI MUM)
17 (S) 024043 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 7,130 4.00 28, 520. 00
(90 MV MAXI MUM)
18 (S) 024044 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 4, 040 4.65 18, 786. 00
(135 MM MAXI MUM)
19 (S) 024045 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 580 13. 65 7,917.00
(310 MM MAXI MUM)
20 160120 REMOVE TREE EA 7 1, 650. 00 11, 550. 00
21 190101 ROADWAY EXCAVATI ON VB 2, 050 30. 00 61, 500. 00
22 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 1, 580 124. 00 195, 920. 00
(AERI ALLY DEPOSI TED LEAD)
23 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 31, 000. 00* 31, 000. 00
24 194001 DI TCH EXCAVATI ON VB 13 186. 00 2, 418. 00
25 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 1, 400 44. 00 61, 600. 00
26 (S) 203001 EROSI ON CONTROL ( BLANKET) M2 400 5. 30 2, 120. 00
27 (S) 203014 FI BER ( EROSI ON CONTROL) KG 20 1.10 22. 00
28 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 40 1.10 44. 00
29 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 2 561. 00 1, 122. 00
30 (S) 203056 COWERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 20 2.15 43. 00
31 260201 CLASS 2 AGGREGATE BASE VB 2, 470 39. 00 96, 330. 00
32 390107 ASPHALT CONCRETE ( LEVELI NG) TONN 1, 750 44. 00 77, 000. 00



05-430114 Bl D245

05- SLO- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
07/ 16/ 02 07/ 17/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

33 390152 ASPHALT CONCRETE TONN 54, 500 40. 00 2,180, 000. 00

34 391031 PAVI NG ASPHALT ( Bl NDER- PAVENENT TONN 150 265. 00 39, 750. 00
REI NFORCI NG FABRI C)

35 393001 PAVEMENT REI NFORCI NG FABRI C MR 125, 000 . 66 82, 500. 00

36 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 1, 700 23. 50 39, 950. 00
AREA)

37 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 4,640 1.85 8, 584. 00

38 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 910 2.00 1, 820. 00

39 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 4,270 1.75 7,472.50

40 394050 RUVBLE STRI P STA 310 32.00 9, 920. 00

41 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 120 415. 00 49, 800. 00

42 415101 CRACK EXI STI NG CONCRETE PAVEMENT M2 61, 600 .53 32, 648. 00

43 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 31 1, 550. 00 48, 050. 00

44 566011 ROADSI DE SI GN - ONE POST EA 6 176. 00 1, 056. 00

45 650069 450 MM REI NFORCED CONCRETE Pl PE M 25 242. 00 6, 050. 00

46 650077 750 MM REI NFORCED CONCRETE Pl PE M 54 260. 00 14, 040. 00

47 650079 900 MM REI NFORCED CONCRETE PI PE M 8 534. 00 4,272.00

48 650084 1200 MV REI NFORCED CONCRETE Pl PE M 4 443. 00 1, 772. 00

49 664009 300 MM CORRUGATED STEEL PI PE M 59 107. 00 6, 313. 00
(1.63 MV THI CK)

50 664014 450 MM CORRUGATED STEEL PI PE M 4 238. 00 952. 00
(1.63 MV THI CK)

51 667050 525 MM X 375 MVl CORRUGATED STEEL PI PE M 18 193. 00 3, 474.00
ARCH (2.01 MM THI CK)

52 681134 80 MM PLASTI C Pl PE ( EDGE DRAI N) M 920 57. 00 52, 440. 00

53 681137 80 MM PLASTI C Pl PE ( EDGE DRAI N OUTLET) M 76 70. 00 5, 320. 00

54 690269 200 MM Bl TUM NOUS COATED CORRUGATED M 81 102. 00 8, 262. 00
STEEL PI PE DOAKNDRAI N

55 690272 300 MM BI TUM NOUS COATED CORRUGATED M 85 115. 00 9, 775. 00
STEEL PI PE DOAKNDRAI N

56 692086 200 MM ENTRANCE TAPER EA 5 330. 00 1, 650. 00

57 692088 300 MM ENTRANCE TAPER EA 7 447.00 3,129. 00

58 692382 200 MM ANCHOR ASSEMBLY EA 3 333. 00 999. 00

59 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 6 585. 00 3, 510. 00

60 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 5 640. 00 3, 200. 00

61 705341 1200 MV ALTERNATI VE FLARED END SECTI ON EA 1 1, 850. 00 1, 850. 00

62 721011 ROCK SLOPE PROTECTI ON VB 110 93. 00 10, 230. 00

(BACKI NG NO. 2, METHOD B)



05-430114 Bl D245

05- SLO- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
07/ 16/ 02 07/ 17/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

63 729010 ROCK SLOPE PROTECTI ON FABRI C M2 130 25. 00 3, 250. 00

64 731502 M NOR CONCRETE (M SCELLANEOUS VB 3.2 2, 200. 00 7, 040. 00
CONSTRUCTI ON)

65 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 681 4.80 3, 268. 80

66 820107 DELI NEATOR ( CLASS 1) EA 170 30. 50 5, 185. 00

67 820130 OBJECT MARKER EA 17 38. 00 646. 00

68 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 38 51. 00 1, 938. 00

69 (S) 839220 DOUBLE METAL BEAM GUARD RAI LI NG M 27 54. 00 1, 458. 00
(WOOD POST)

70 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 5 2, 500. 00 12, 500. 00

71 (S) 839566 TERM NAL SYSTEM ( TYPE CAT) EA 2 5, 550. 00 11, 100. 00

72 (S) 839567 TERM NAL SYSTEM ( TYPE CAT) BACKUP EA 2 540. 00 1, 080. 00

73 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 4 650. 00 2, 600. 00

74 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 380 33.00 12, 540. 00

75 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 37, 600 .37 13, 912. 00
( SPRAYABLE)

76 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 4,140 3.00 12, 420. 00

77 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2, 800 3.75 10, 500. 00

78 (S) 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 3, 780. 00* 3, 780. 00

79 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 51, 900. 00* 51, 900. 00

TOTAL 3, 815, 590. 40
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05-430114
05-SLO- 101
07/ 16/ 02

6, 150.
168, 899.
38, 000.
21.
22.

2.

98.
675.
475.
775.
56.
50.
200.
1.

1.

2.

10.
720.
32.
125.
10, 000.
40.
41.

5.

16.

9.

65.

13.

24.
44.
44.
111.
.97

24.

1.

1.

1.

00

00
60
10
00

87
75
75
75

6150.
168899.
38000.
1743.
6820.
21160.
2548.
675.
5225.
775.
3360.
37000.
4200.
6495.
10695.
10100.
5800.
5040.
66625.
197500.
10000.
520.
57400.
2000.
320.
360.
130.
260.
59280.
78050.
2403450.
16650.
121250.
42279.
8120.
1592.
7472.

SUMMARY

550.

49.
51.
44.
225.

31.

OF

REMA/

10000.
223500.
6000.
63712.
10900.
1660.
6510.
27600.
1820.
533.
7700.
750.
4800.
36260.
7329.
14505.
16755.
14140.
5365.
3500.
103525.
175380.
8190.
455.
32200.
2000.
22.

44.
1100.
40.
122265.
89250.
2398000.
33750.
81250.
52700.
9744.
4186.
9394.

NI NG BI DDERS

FOURTH

BI D AMOUNT
7, 000. 00* 7000. 00
95. 00 14250. 00
6, 500. 00* 6500. 00
54, 000. 00* 54000. 00
21, 000. 00* 21000. 00
22.00 1826. 00
23.00 7130. 00
3.50 32200. 00
130. 00 3380. 00
750. 00 750. 00
1, 200. 00 13200. 00
800. 00 800. 00
40. 00 2400. 00
52. 00 38480. 00
370. 00 7770. 00
7.00 30310. 00
7.80 55614. 00
8. 00 32320. 00
10. 00 5800. 00
900. 00 6300. 00
34. 00 69700. 00
125. 00 197500. 00
5, 000. 00* 5000. 00
180. 00 2340. 00
65. 00 91000. 00
10. 00 4000. 00
2.50 50. 00
5.00 200. 00
170. 00 340. 00
14. 00 280. 00
54. 00 133380. 00
53. 00 92750. 00
50. 00 2725000. 00
390. 00 58500. 00
1.00 125000. 00
27.00 45900. 00
3.00 13920. 00
3. 00 2730. 00
3.20 13664. 00

Bl D245
PAGE 13
07/ 17/ 02
FI FTH
Bl D AMOUNT
10, 000. 00* 10000
500. 00 75000.
6, 000. 00* 6000.
184, 400. 00* 184400.
65, 000. 00* 65000.
19. 00 1577.
20. 00 6200.
4.00 36800.
50. 00 1300.
800. 00 800.
800. 00 8800.
700. 00 700.
32.00 1920.
45. 00 33300.
326. 00 6846.
7.00 30310.
3.50 24955.
6. 00 24240.
11.00 6380.
950. 00 6650.
31. 00 63550.
175. 00 276500.
5, 000. 00* 5000.
60. 00 780.
68. 00 95200.
4.10 1640.
14. 00 280.
8. 00 320.
57. 00 114.
11. 00 220.
69. 00 170430.
63. 00 110250.
50. 00 2725000.
1.00 150.
.95 118750.
28. 00 47600.
2.00 9280.
2.00 1820.
2.00 8540.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

05-430114
05-SLO- 101
07/ 16/ 02

2, 550.
5, 650.
550.
670.
26.

3, 900.

.10

70
00*

SUMMARY

2, 460.
5, 460.
535.
640.
26.

5, 350.

OF

.10

65
00*

REMA/

NI NG BI DDERS
FOURTH
Bl D AMOUNT

95. 00 29450
370. 00 44400
.90 55440
1, 100. 00 34100
180. 00 1080
280. 00 7000
330. 00 17820
370. 00 2960
450. 00 1800
85. 00 5015
200. 00 800
210. 00 3780
60. 00 55200
75. 00 5700
85. 00 6885
100. 00 8500
320. 00 1600
450. 00 3150
325. 00 975
460. 00 2760
480. 00 2400
1, 400. 00 1400
120. 00 13200
5.00 650
1, 300. 00 4160
5.00 3405
32.00 5440
40. 00 680
54. 00 2052
57. 00 1539
2, 800. 00 14000
5, 800. 00 11600
570. 00 1140
700. 00 2800
27.00 10260
.60 22560
1.30 5382
2.80 7840
4, 600. 00* 4600

Bl D245
PAGE 14
07/ 17/ 02
FI FTH
Bl D AMOUNT
35. 00 10850
1.00 120
.65 40040
2,200. 00 68200
163. 00 978
200. 00 5000
220. 00 11880
650. 00 5200
1, 000. 00 4000
110. 00 6490
320. 00 1280
275. 00 4950
60. 00 55200
70. 00 5320
65. 00 5265
100. 00 8500
200. 00 1000
250. 00 1750
125. 00 375
175. 00 1050
275. 00 1375
1, 100. 00 1100
110. 00 12100
4.00 520
500. 00 1600
4.00 2724
28. 00 4760
35. 00 595
47.00 1786
50. 00 1350
2, 300. 00 11500
5, 100. 00 10200
500. 00 1000
600. 00 2400
24. 00 9120
.50 18800
1.00 4140
2.45 6860
4, 000. 00* 4000



05-430114

05- SLO- 101 SUMMARY OF REMAINING BIDDERS
07/ 16/ 02

------------------------------- e EE e PP e e EPERERPERE
SECOND | THI RD | FOURTH |

Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT |
_______________________________ |_______________________________|_______________________________
51, 600. 00* 51600. 00| 53, 500. 00* 53500. 00| 53, 000. 00* 53000. 00]

3, 939, 900. 00 3,997, 997. 00 4,378, 807. 00

Bl D245
PACE 15
07/ 17/ 02
FI FTH
BI D AMOUNT
50, 000. 00* 50000. 00
4,549, 980. 00



05-430114 Bl D245

05-SLO- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 16
07/ 16/ 02 07/ 17/ 02
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT

1 10, 000. 00* 10000. 00 10, 000. 00* 10000. 00

2 700. 00 105000. 00 1, 800. 00 270000. 00

3 56, 000. 00* 56000. 00 7,500. 00* 7500. 00

4 150, 000. 00* 150000. 00 210, 000. 00* 210000. 00

5 60, 000. 00* 60000. 00 35, 000. 00* 35000. 00

6 30. 00 2490. 00 20. 00 1660. 00

7 22.00 6820. 00 20. 00 6200. 00

8 3. 00 27600. 00 2.00 18400. 00

9 90. 00 2340. 00 100. 00 2600. 00
10 1, 000. 00 1000. 00 850. 00 850. 00
11 1, 000. 00 11000. 00 600. 00 6600. 00
12 2, 000. 00 2000. 00 2,000. 00 2000. 00
13 20. 00 1200. 00 30. 00 1800. 00
14 60. 00 44400. 00 67. 00 49580. 00
15 200. 00 4200. 00 300. 00 6300. 00
16 4.00 17320. 00 5.00 21650. 00
17 4.50 32085. 00 6. 00 42780. 00
18 5.00 20200. 00 7.00 28280. 00
19 14. 00 8120. 00 10. 00 5800. 00
20 1, 000. 00 7000. 00 1, 000. 00 7000. 00
21 40. 00 82000. 00 20. 00 41000. 00
22 165. 00 260700. 00 135. 00 213300. 00
23 7,500. 00* 7500. 00 10, 000. 00* 10000. 00
24 40. 00 520. 00 48. 00 624. 00
25 60. 00 84000. 00 28.50 39900. 00
26 10. 00 4000. 00 8. 00 3200. 00
27 9. 00 180. 00 2.05 41. 00
28 2.50 100. 00 4.10 164. 00
29 200. 00 400. 00 143. 50 287.00
30 14. 00 280. 00 12. 30 246. 00
31 54. 00 133380. 00 45. 00 111150. 00
32 64. 00 112000. 00 55. 00 96250. 00
33 49. 00 2670500. 00 52. 00 2834000. 00
34 500. 00 75000. 00 1.00 150. 00
35 1.00 125000. 00 1.00 125000. 00
36 20. 00 34000. 00 28. 00 47600. 00
37 3.00 13920. 00 1.50 6960. 00
38 3. 00 2730. 00 1.50 1365. 00
39 3.00 12810. 00 1.50 6405. 00




05-430114 Bl D245

05-SLO- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 17
07/ 16/ 02 07/ 17/ 02
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT

40 60. 00 18600. 00 50. 00 15500. 00
41 500. 00 60000. 00 200. 00 24000. 00
42 .50 30800. 00 1.00 61600. 00
43 1, 400. 00 43400. 00 1, 050. 00 32550. 00
44 180. 00 1080. 00 163. 00 978. 00
45 300. 00 7500. 00 170. 00 4250. 00
46 350. 00 18900. 00 200. 00 10800. 00
47 360. 00 2880. 00 250. 00 2000. 00
48 500. 00 2000. 00 450. 00 1800. 00
49 200. 00 11800. 00 100. 00 5900. 00
50 270. 00 1080. 00 300. 00 1200. 00
51 310. 00 5580. 00 185. 00 3330. 00
52 40. 00 36800. 00 40. 00 36800. 00
53 70. 00 5320. 00 105. 00 7980. 00
54 170. 00 13770. 00 50. 00 4050. 00
55 210. 00 17850. 00 60. 00 5100. 00
56 300. 00 1500. 00 385. 00 1925. 00
57 310. 00 2170. 00 400. 00 2800. 00
58 250. 00 750. 00 235.00 705. 00
59 400. 00 2400. 00 215. 00 1290. 00
60 600. 00 3000. 00 235.00 1175. 00
61 1, 200. 00 1200. 00 1, 075. 00 1075. 00
62 115. 00 12650. 00 110. 00 12100. 00
63 5.00 650. 00 2.00 260. 00
64 700. 00 2240. 00 1, 000. 00 3200. 00
65 4.00 2724. 00 3. 00 2043. 00
66 30. 00 5100. 00 28. 00 4760. 00
67 40. 00 680. 00 35. 00 595. 00
68 120. 00 4560. 00 116. 00 4408. 00
69 140. 00 3780. 00 79. 00 2133. 00
70 2, 000. 00 10000. 00 2,535.00 12675. 00
71 6, 000. 00 12000. 00 5, 265. 00 10530. 00
72 1, 500. 00 3000. 00 745. 00 1490. 00
73 700. 00 2800. 00 750. 00 3000. 00
74 27.00 10260. 00 24. 00 9120. 00
75 .55 20680. 00 .50 18800. 00
76 1.00 4140. 00 1.00 4140. 00
77 3. 00 8400. 00 2.45 6860. 00
78 4, 000. 00* 4000. 00 4, 000. 00* 4000. 00




05-430114

05- SLO- 101 SUMMARY OF REMAI
07/ 16/ 02
_______________________________ |_______________________________
SI XTH | SEVENTH
BI D ANVOUNT | BI D ANMOUNT
_______________________________ |_______________________________
53, 000. 00* 53000. 00| 46, 000. 00* 46000. 00
4, 636, 839. 00 4, 644, 564. 00
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Bl D245
PAGE 18
07/ 17/ 02





